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SCOPE OF RIGHT OF WAY SERVICES 

 

I. PROJECT MANAGEMENT AND ADMINISTRATION SERVICES 

 

 The Consultant shall: 

 Comply with DOTD’s 

o Title Research Manual  

o Operations Manual  

o 49 CFR  

o USPAP 

o All other applicable laws and regulations 

 Attend project kick-off meeting and other meetings 

 Provide project field office if directed by DOTD 

 Submit a service plan including an appraisal plan and a request for approval of all 

individuals who are to provide services on this project  

 Submit, to DOTD for approval, resumes of staff not already approved in 

consultant’s bid proposal 

 Develop project schedule and provide periodic updates as directed by DOTD 

 Provide monthly invoices 

 Maintain AARS status 

 Train and manage sub-consultants 

 Testify on behalf of DOTD in legal proceedings 

 Implement and maintain quality assurance and quality control program and 

practices to ensure compliance with DOTD’s policy  

 Coordinate with Public Information Office and attend public hearings and 

meetings as required 

 Perform any other tasks and activities necessary to complete project management 

and administrative services  

 

II. TITLE RESEARCH REPORT SERVICES 

 

 Title Research Report Services is not part of this contract. 

 

III. TITLE RESEARCH REPORT UPDATE SERVICES    

 

 Title Research Report Update Services is not part of this contract. 

 

IV. APPRAISAL SERVICES 

 

 Appraisal Services is not part of this contract. 

 



V. APPRAISAL REVIEW SERVICES  

 

 Appraisal Review Services is not part of this contract. 

 

VI.   CONSTRUCTION COST SERVICES 

 

 Construction Cost Services is not part of this contract. 

 

VII.   BUSINESS VALUATION SERVICES 

    

The Consultant shall: 

 Field review the project 

 Identify the appropriate business valuation and lost profits study format 

 Mail property owner notification letter to each property owner 

 Schedule meeting with and meet on site with property owner(s) for each parcel 

 Document meeting 

 Define the business valuation problem by identifying 

o Property rights 

o Objective of the business valuation and lost profits study 

o Definition of value 

o Date of value 

o Limiting conditions for each parcel 

 Develop a business valuation and lost profits study 

o Data required 

 Data must include 3 – 5 years operations 

 Collect general economic data including 

o Market 

o Financial 

o Economic 

o Trend 

o Tax information 

 Analyze data to determine business value before acquisition of required right of 

way 

o Subject 

o Regional 

o Community 

o Neighborhood 

 Determine approaches to business value 

 Determine the business value of the parent tract 

 Reconcile the approaches to business value 

 Establish date of business valuation and lost profits report 

 Sign and date the business valuation and lost profits report 

 Submit business valuation and lost profits report with supporting documentation 

electronically to DOTD 

 Testify on behalf of DOTD in legal proceedings 



 Make corrections, revisions, and provide information for business valuation and 

lost profits services as directed by DOTD 

 Perform other tasks and activities necessary to complete the business valuation 

and lost profits study services 

 

VIII.  FORESTER SERVICES 

 

 Forester Services is not part of this contract. 

 

IX.  PETROLEUM ENGINEER SERVICES  

 

 Petroleum Engineer Services is not part of this contract.  

 

X. MINERAL SPECIALIST SERVICES  
 

 Mineral Specialist Services is not part of this contract. 

 

XI.  RIGHT OF WAY STAKING SERVICES 

 

 Right of Way Staking Services is not part of this contract.  

 

XII. ACQUISITION SERVICES  

 

 Acquisition Services is not part of this contract. 

 

XIII. RELOCATION ASSISTANCE AND ADVISORY SERVICES 

 

 Relocation Assistance and Advisory Services is not part of this contract. 

 

XIV. EXPROPRIATION SUPPORT SERVICES 

 

 Expropriation Support Services is not part of this contract.  

 

XV. IMPROVEMENT CONTROL SERVICES 

 

 Improvement Control Services is not part of this contract. 

 

XVI.  PROJECT PRODUCTION SUPPORT SERVICES   

  

 Project Production Support Services is not part of this contract.  

 

XVII . COST ESTIMATING FOR PLANNING AND BUDGETING SERVICES 

 

  Cost Estimating for Planning and Budgeting Services is not part of this contract. 

 


